## **Corrigendum**

An RFP No. A-42011/3/2023-DGTR dated 12.04.2023 was published on CPP portal and DGTR's website with respect to Design, Development, Implementation and Maintenance of ARTIS Web Application.

Post publication, queries with respect to certain provisions of the RFP were received from prospective bidders and clarifications were sought on the same. After having considered the queries to the extent deemed relevant and necessary, the following provisions of the RFP are substituted and be correctly read as given in the table below.

<b>S.</b>	<b>RFP Document</b>	Content of Original RFP dated 12.04.2023	
Ν	<b>Reference</b> (s)		
0	[Section & Page	Original	Amended provision
	Number(s)]	provision	
1	Section 4.1, S.No.	ISO	ISO 9001:2015 and 27001:2013 or
	5(Page 15 47 of	9001:2015	above.
	original RFP);	and	
	Section 4.2, S.No.	27001:2018.	
	1(C) (Page 16 47 of		
	original RFP); and		
	Annexure II, S.No. 5		
	(Page 36 47 of		
	original RFP).		
2	Section 7.1, 7.1.1	The Bidder	The Bidder shall furnish EMD as
	(Page 20 47 of	shall furnish	part of its bid except Micro and
	original RFP)	EMD as part	Small Enterprises (MSEs) as
		of its bid	defined in MSE Procurement Policy
			issued by Department of Micro,
			Small and Medium Enterprises
			(MSME).

3	Section 3.1, 3.1.1	The	The Directorate General of Trade
	(Page 7-8 47 of	Directorate	Remedies (DGTR) shall hold a pre-
	original RFP)	General of	bid meeting in hybrid mode i.e.,
		Trade	online as well as in-person mode
		Remedies	with the prospective bidders on 15th
		(DGTR) shall	May, 2023 at 11.00 AM in the
		hold a pre-bid	Conference Hall of DGTR (Jeevan
		meeting with	Tara Building, 4th Floor, Parliament
		the	Street, New Delhi -110 001, India).
		prospective	Though the due care shall be taken
		bidders on	to conduct the pre-bid meeting via
		15th May,	online mode in a smooth manner but
		2023 at 11.00	the possibility of technical glitches,
		AM in the	disruption in internet connectivity or
		Conference	other such issues cannot be ruled out
		Hall of DGTR	on both sides. It will, therefore, be
		(Jeevan Tara	the responsibility of the prospective
		Building, 4th	bidders to get the matters clarified
		Floor,	with department if they miss out on
		Parliament	anything during the pre-bid meeting
		Street, New	due to such technical interruptions,
		Delhi -110	if any.
		001, India).	Link for online meeting is
			https://moc-jsas.webex.com/moc-
			jsas/j.php?MTID=m6167983f2bdd
			da9ad50f62c4b6811777
L	1	1	